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STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION \ i

CERTIFIED DVBE SUMMARY ol
DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE 07 - LA - 1, 49,91, 110,408,710

CONTRACT NO: 07-3W0504

TOTALBID: $ 1,057,389.00

BID OPENING DATE: April 13, 2016

BIDDER'S NAME: HighlLand Construction, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION: ' N/A

Description of Work to Be

. For DVBE
e R Subco.ntracted b DVPE 3 Caltrans (Name, Telephone No., and $ Amount
Number Materials to Be Supplied by Only Certification No.)
DVBE ? i

178,02, 13, | SEriping Mallard Construction $ 65,132.50
T 26,20 ,28, 638 W. Southern Ave.
29,30,31,; 32, Orange, CA 92865
33,34 Phone: (714) 785-5394

Cert. #1748928

Names of first tier DVBE subcontractors and their items of work
listed must be consistent with the names and items of work in
the Subcontractor List (Pub Cont Code §4100 et seq.) submitted
with the bid. Identify second and lower tier subcontractors on _6.16 %

this form. A
1. DVBE prime contractors must enter their DVBE reference number or their DBA name as

listed with the Department of General Services (DVBE prime contractors are credited with

100 percent DVBE participation and need not complete the above table).

$ 65,133.50
Total Claimed Participation

04-14-16

2 9% e : 2 :
e e ek o ot o Yoo by DVRE, T % ~Sluie oF Bidlder Date
Submit to: (714) 538-5156

MSC 43 (Area Code) Telephone Number

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION Kristi Stelle

1727 30TH STREET Contact Person (Type or Print)

SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TTY 711 or
write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-3W0504



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
2 SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA, 92865 Quote No: GR-2152
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

J Addenda Noted:
e DIR Number: 1000007027
Project:  Contract 07-3W0504 - Treat Bridge Deck with Estimator:  Gary Rivers
Methacrylate and Replace Joint Seals Email Address: gary@maliardinc.com
Bid Date:  4/13/2016 Cell Phone 714-785-5394
Item Item Description Quantity |Unit Unit Price M
'——T-—-—————__—__ £ R T T 5 0
1 Lead Compliance Plan (for Yellow Stripe Removals Only) 1] s |5 1,500.00 | § 1,500.00
7 Remove Yellow Thermoplastic Traffic Stripe 13,200 LF |5 050]% 6,600.00
8 Remove Yellow Thermoplastic Pavement Marking 800 SF | $ 25018 2,000.00
12 Remove Thermaplastic Traffic Stripe 18,700 | LF | $ 0405 5,880.00
13 Remove Thermoplastic Pavement Marking 2950| SF |5 150§ 4,425.00
14 Remove Pavement Marker 2,640 | EA |5 1.00 | $ 2,640,00
26 4" Thermoplastic Traffic Stripe 21,400) LF |S 0.65)5 13,910.00
27 8" Thermoplastic Traffic Stripe 1,220 | LF |$S 08515 1,037.00
28 8" Thermoplastic Traffic Stripe (Broken 12-3) 530 | LF | S 0.85] 5% 450.50
29 Thermoplastic Pavement Marking 3,740 SF | S 3.00) 5 11,220.00
30 4" Thermoaplastic Traffic Stripe (Broken 36-12) 7,080 | F |$ 0.40 | & 3,172.00
31 4" Thermoplastic Traffic Stripe (Broken 17-7) 5870 | LF |$ 0.40| 3 2,348.00
32 8" Thermoplastic Traffic Stripe (Broken 36-12) 320| LF |§ 1.00]$ 320.00
33 Pavement Marker (Non Reflective) 670| EA | S 20015 1,340.00
34 Pavement Marker (Retroreflective) 940 | EA |5 3505 3,290.00
36 Mobilization 1] s |$ 500000|$ 5,000.00
$ 4
Excludes Traffic Control for Mallard Forces. A total of 8 Shifts ) -
will be required to complete the above stated line Items 5 -
! $ s
At Contractor's Option 5 -
3 Traffic Control System (For Mallard Construction Forces Only) 1] s |$§ 18,000.00)5 -
§ 0
$ =
BID TOTAL: |$ 65,132.50

Project Inclusions / Exctlusions:

A. A minimum of 15 working days prior notification Is required for each move- in. Mallard Const. will not be impacted by Liquidated
Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
General Contractor Is to submit in writing a project schedule prior to the above noted working day requirement.

B. The fallowing materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping
Plans Only [Ne], Mast Arm Slgns - To be Supplied Only [Mo], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [RPM],
Temp tab removal [No], Post “No Parking” Signs [No], Curb Painting [No], Channelizers [No]

C. Total move-ins included in this quote for Permanent Striping / Striping Remavals will be as noted: 2 EA

Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: S 3,500.00 EA

D. No Traffic control is included in this quote, Traffic contrel when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const, traffic control, the expense will be shared
accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
¥ Numn Sito ran't he arovided, then please add the following cost to the proposal for disposal services: 5 1,500.00 EA



H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of § 400.00 will he required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit Its weather policy statement that will become a binding document to the contract.
L Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide manthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be recelved in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinguent payments wiil be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on [ts payments to

the Contractor. If Owner reduces the retainage parcentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions
NOTE:_All contracts must be written to our legal corporate name “Mallard Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, permits, Licenses or Applications, and the like to be provided by others,

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, Including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agread upon prior to performing this work. If an amount cannot be agreed upen prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combinatlon thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Maliard Const.

For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liahility up to Five Million Dollars. Bid Price does not includes cost for insuranca requirement beyond that requirement. Price does
not include any special insurance requirement (i.e, Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const, requires fifteen (15) working days notice prior to commencemeant of any production activity. If any of Mallard Const.
work will be a controlling operation on the eritical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work, Failure to provide this information will
waive the Contractor's right ta recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed éxtra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) mave-in is considered to be: a perlod of consecutive eight (B) hour days of continuous
work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this
Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President
Cell Phone 714-785-5394, Fax Number 714-374-1753
| hereby accept all terms and conditions of this proposal and that this proposal will be incorporatad into all contract agreements

Signature: Print Name:

Company:
¥ Position:




- BidSync: The State of California: MALLARD CONSTRUCTION INC
Welcome | Logout
Department of Need assistance?
/GOy General Services e

BUILDING GREEN -BUYING GREEN - WORKING GREEN

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name
Doing Business As
Address

Email

Business Types

Service Areas

Keywords

Construction License Types

Classifications

Active Certifications

TYPE

SB
DVBE

Certification History

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683

MALLARD CONSTRUCTION INC
MALLARD CONSTRUCTION INC

1762 N. NEVILLE ST Phone (760) 550-1645
ORANGE, CA 92865 FAX (714) 9741753
Construction

Non-Manufacturer

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa
Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade
Waterproofing

B - General Building Contractor

C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement

C-39 - Roofing

D-06 - Concrete Related Services

D-38 - Sand and Water Blasting

D-42 - Sign Installation

D-64 - Non-specialized

721410 - Highway and road construction services

STATUS FROM TO
Approved Nov 4, 2013 Nov 30, 2016
Approved Nov 4, 2013 Nov 30, 2016

Page 1 of 2

4/13/2016



.BidSync: The State of California: MALLARD CONSTRUCTION INC Page 2 of 2

TYPE STATUS FROM TO
DVBE Expired Dec 18,2012 Dec 31,2013
SB Expired Dec 18, 2012 Dec 31,2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 4/13/2016



+ 04-15-16A11:03 RCVD
HighLand
Constructwn, Inc. Lic. #743775

April 14, 2016

MSC 43

Office Engineer

Department of Transportation

1727 30" Street

Sacramento, CA 95816-7005

Re:  Contract No.: 07-3W0504 B.0.D. 04-13-2016
To Whom It May Concern:

Attached, please find the Certified DVBE Summary for the above-mentioned project.
If you have any questions, please do not hesitate to call me. Thank you.
Sincere]y,

Erin Rlchardson
Office Manager

ER:

Attachments (&)
VIA GSO Tracking #531583058

133 North Pixley Street ¢ Orange, California 92868 » Phone (714) 538-5156 ¢ Fax (714) 538-5157
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